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Clarifications to the Queries of Prospective Bidders for the Project “Design-Build- Operate & 

Transfer Municipal Solid Waste Management Project for the City of Berhampur Municipal 

Corporation in the State of Odisha” 

 

Pre-bid Meeting for the Project was held on 14th December 2016 at 10.30 AM at OUIDF office 

under the Chairmanship of Special Secretary HUDD cum Secretary OUIDF.  

 

OUIDF made a brief presentation on the Scope of the Project. The queries raised by the 

participants were discussed in the pre-bid meeting. The prospective Bidders also submitted 

written queries by e-mail and the clarifications for the same are given below.  

 

Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

1 Kindly Amend the clause as 
Bidder or its nominated Sub 
Contractor has satisfactorily 
completed construction and 1 
years of operation of at least 
of one project for Design, 
Construction, 
Commissioning, Operation & 
Maintenance for Regional 
Waste Management Center 
{Leachate (Lagoon) & Septic 
Tank Sludge (Anaerobic 
Digester) Treatment Plant} of 
140 TPD or more capacity. 

Page no 9 clause 2.a 
Bidder or its nominated Sub 
Contractor has satisfactorily 
completed construction and 2 
years of operation of at least 
one municipal solid waste 
treatment facility (Windrow 
Compost plant) of 140 TPD 
capacity 

Septic Tank Sludge 
Management and 
Municipal Solid Waste 
Management require 
different set of expertise 
and technologies. Hence 
the same cannot be 
considered.  

2 Bidder or its nominated Sub-
Contractor has satisfactorily 
completed construction and 2 
years of operation of at least 
one solid waste disposal 
facility (Scientific Landfill) 

Page no 9 clause 2.b 
Bidder or its nominated Sub-
Contractor has satisfactorily 
completed construction and 2 
years of operation of at least 
one solid waste disposal 
facility (Scientific Landfill) 

Please refer Addendum for 
revised qualification 
criteria.  

3 Kindly clarify what will be 
the minimum assured 
Guarantee Waste for 
Payment. 

Page 135 
The minimum assured daily 
quantity of waste shall be 200 
MT 

Please refer Addendum for 
revised Minimum Assured 
Guarantee Waste for 
Payment.  

4 Kindly allow Price 
Adjustment for Capital 
Works also 

Page 314/337 
PRICE ADJUSTMENT 

No Change.  
Price Adjustment is only 
for Tipping Fees. 

5 Kindly reduce it to 5 % of the 
Design-Build Services Price 

ITB 6.5 
Security Deposit 10 % of the 
Design-Build Services Price 

ITB 6.5 refers to 
Performance Security. No 
change. 



2 | P a g e  
 

Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

6 First kept site visit then 
arrange Pre Bid meeting so 
that maximum point can 
cover after site visit 

Bid Data Sheet 
Site Visit 

No Change. Bidder can get 
in touch with 
Commissioner, Berhampur 
Municipal Corporation Mr. 
Sushanta Kumar Mishra 
for undertaking site visit. 
Mobile no. 9437224528; 
City Er. Mr. K.C. Khatua 
9938390911 

7 Kindly kept Second pre bid 
meeting and arrange Site visit 
also 

Pre Bid meeting: 14/12/2016 
Bid Data Sheet 

No Change 

8 Kindly declare it after 
completion of second Pre Bid 
meeting 

Submission date : 16/01/2017 
Bid Data Sheet 

Please refer Addendum for 
revised Submission Date. 

9 Kindly take one Original and 
3 soft copy instead of hard 
copy 

Original and 3 copies. 
ITB 3.15(1), 4.1(1) and 
4.4(2)(a)- Bid data sheet 

No Change 

    

10 For experience purpose, it 
mentions windrow compost 
plant specifically, If the 
experience is of Processing 
Facility with anaerobic 
digestion technology, same 
should be valid. Compost 
Plant is based on anaerobic 
digestion process. 
Kindly permit companies 
with anaerobic digestion 
technology experience to bid. 
Accordingly Criteria may be 
amended. 

P-9,Clause-2 
 

Please refer to Addendum 
for Eligibility Criteria 

11 Format is silent on capital 
cost of static transfer stations, 
hook lifts and related cost 
Is the Cost of Static 
Compactors related civil 
works and hooklift trucks 
covered under the design –
build-service payments? 
In article 2, form of Contract 
2.1(i) a mentions static 
compactor stations are 
included in the design –build 

P-86, Price Schedule Static Compactors related 
civil works and hook lift 
trucks form a part of the 
Minimum Development 
Obligations as mentioned 
in Clause 2.4 of Appendix 
3C: Technical Standards 
and Billing Schedule in 
Appendix 2 of the 
Contract. Hence the same 
shall be included in “Total 
Price for Design-Build 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

-services Services and Equipment” 
in Price Schedule – 1. 

12 For O&M Payments, an 
escrow account to be 
maintained with 6 months 
fund for the entire contract 
period to ensure timely 
payment are made. It is 
essential  service and delay in 
payment will result in 
termination/legal issues. 
Considering future issues 
related to short of fund in the 
corporation, it is requested to 
incorporate escrow account 
process. 

 Please refer Addendum for 
provision made in 
document relating to 
Escrow Account 

13 No of Compactors per 
location is fixed to 2 each. 
No: Of hook loader 
trucks/capacity may be pre-
fixed to avoid confusion and 
wrong assessments.  
Considering  5 sites , 
minimum  4 nos. hook lift  
trucks  of 16T  GVW will be 
too less to take care of 
200TPD. Minimum 8 Nos. 
trucks should be made 
mandatory. 8×4 trips ×6 Tons 
Or the GVW of the  proposed 
truck should  be  of 25T GVW 
and accordingly static 
compactor container size also 
may be increased. 
Proposed locations  of these 
static compactors may be 
provided. What will be 
distance from these locations 
to landfill? 
100sq.mtr is too less place to 
accommodate 2 nos. static 
compactor/containers and 
other required civil structure. 
Minimum 400 Sqmtr per site 
may be planned. 

Page 9, Scope of Work. 
Page 18, 2.4(b) 

Please refer Addendum for 
locations of Static 
Compactors. 
 
The number and 
specification of vehicles are 
mentioned in Minimum 
Development Obligations. 
The Bidder may propose 
superior specifications and 
higher number of vehicles 
if found necessary.  
 
Kolkata Municipal 
Corporation  is operating 2 
static compactors within 
the mentioned area at 
multiple locations. 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

14 Capacity is shown as 200 TPD 
 
Is proposed quantity 
theoretical assumption or 
BMC have actual weighment  
records of the past? If yes, 
details may be shared. 
There should be  a method in 
place for an assured payment 
for the days  when primary 
collection is not being done 
by BMC and the Contractor is 
not able to transport  or 
process the garbage  on those 
days. 
This is because, the scope of 
primary collection and 
delivery of garbage to static 
compactor is not in the scope 
of work of the Contractor. 
The assured  payment will 
take  care  of the fixed cost of 
both capital  costs/and other 
fixed costs. 

 The Contract provides 
Minimum Assured 
Quantity to the Contractor 
against which Payment 
shall be paid to the 
Contractor during the 
O&M period.  
 
Please refer Addendum for 
the Minimum Assured 
Quantity.  
 
The Minimum Assured 
Quantity shall be met on a 
monthly basis. 

15 It says the scope of work shall 
include road works including 
access roads kindly 
elaborate? 
Access roads up to the plant 
area may be constructed by 
BMC 

Page 45, Site plan Contractor’s scope of work 
would include only the 
Access roads / internal 
roads within the battery 
limit of the site. Access 
road upto the site is 
already available. 

16 Kindly Clarify who will make 
payments to Independent 
Engineer? 

7.2.6, Payments to IE Payment to IE will be 
made by BeMC/ OUIDF 

    

17 As per the Request to 
proposal, the operator should 
establish 200 TPD Capacity 
MSW Processing Plant. It 
would be viable if the 
Authority can give minimum 
assured quantity  and its 
monthly payment  should be 
made  by the Authority 
irrespective of waste 

Invitation for Bid 
Scope of Work 
Page#9 
Design, Build, Testing, 
Commissioning of  200TPD 
capacity MSW Processing 
Plant(Compost Plant) 
together with pre-sorting 
facility and O&M for 20 
Years. 

The initial capex quoted by 
the Bidder in Price 
Schedule -1 under “Total 
Price for Design-Build 
Services and Equipment” 
shall be completely borne 
by the Authority. The 
payment shall be made as 
per clause 1.2 (3) in 
Appendix 2 of the 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

generated as the operator is 
investing huge amount 
without any financial grant 
from the Government. 

Contract.  
 
Please refer to Clause 3.11 
(4) (ii) (a) “The bidder’s 
attention is drawn to SCC 
Para 19 in reference to 
GCC 5.1.2 (b) which 
specifies the minimum 
amount payable to the 
Operator on account of 
Tipping Fee based on the 
minimum assured quantity 
of daily waste available for 
transportation to the 
facility and subsequent 
processing even if the 
actual quantity of waste 
available is less than the 
minimum assured 
quantity.” 

18 We request the Authority to 
obtain all the approval and 
clearances of Centre/ State 
pollution board as it would 
be feasible and faster to get 
approval directly by the 
Authority. Also please 
indicate the longitude and 
latitude points of the site. 

Clause # 2.1.3(f) Page#175 
Obtaining all approvals, 
permits including building 
permits, and licenses for the 
Design-Build Services, except 
for those approvals, permits  
or licenses that the Owner is 
explicitly required to obtain  
itself under the Applicable 
Law in which case the 
operator shall prepare all  
documentation and provide 
assistance to the Owner in 
obtaining such approval, 
permits or licenses; 

The project already has 
Environmental Clearance 
and Consent to Establish.  
 
 
However, for additional 
capacity of processing 
plant,BeMC will obtain 
Environmental Clearance.  

19 This is a PPP Project, where 
in the operator should 
perform the services  for long 
period of time  and it would 
be difficult to share and 
present  the audited balance 
sheet every year  exclusive 
related to this project. Hence 
we request the authority to 
provide the provision of 

Clause # 1.8.4 page 111 
The Operator shall submit to 
the Owner, no later than 90 
days after the end of the 
Operator’s Fiscal years, the 
annual audited accounts of its 
own finances for each of the 
Operator’s fiscal years that 
occur during the Contract 
Term. 

No Change 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

incorporating the SPV to 
operate the project because at 
the end of concession period 
all the assets should be 
transferred to the Authority 

20 All the ULB’s across the 
nation are providing a 
specific  grant to develop the 
MSW Projects as this is a 
social development project. 
Hence we request the 
Authority/ULB to provide 
specific grant of 50% under 
Swachh Bharat Mission for 
this proposed project keeping 
in view in reducing the 
tipping or processing fee. 

 The initial capital 
expenditure quoted by the 
Bidder in Price Schedule -1 
under “Total Price for 
Design-Build Services and 
Equipment” shall be 
completely borne by the 
Authority. The payment 
shall be made as per clause 
1.2 (3) in Appendix 2 of the 
Contract.  
 
Please refer to Clause 3.11 
(4) (ii) (a) “The bidder’s 
attention is drawn to SCC 
Para 19 in reference to 
GCC 5.1.2 (b) which 
specifies the minimum 
amount payable to the 
Operator on account of 
Tipping Fee based on the 
minimum assured quantity 
of daily waste available for 
transportation to the 
facility and subsequent 
processing even if the 
actual quantity of waste 
available is less than the 
minimum assured 
quantity.” 

    

21 All equipment vehicle 
machinery to be approved by 
Independent Engineer. 
This should be approved 
before our quote or include 
such list in the tender 
document 

Page-13, ITB Clause No.1.1B 
Equipment Procurement 

The Minimum 
Development Obligation 
provides a list of Vehicles 
and Equipment for the 
project along with their 
specifications. The Bidder 
may propose additional 
vehicles with superior 
specifications as found 



7 | P a g e  
 

Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

necessary by him. 
The designs and 
equipment will be 
approved by the IE after 
the work is awarded.  

22 As per tender document 
condition Mobilization 
advance will be paid in two 
installments. We request you 
that Bank guarantee also to be 
allowed to submit in two 
installments.  

 No Change 

23 We suggest that Machinery 
and vehicle payment to be 
paid in installments of Rs.50 
lacks clubbing 2/3 items 
instead of all items in one 
stroke.  

 No Change. 

24 We request to allow us to 
design layout plan to suit 
operations of the processing 
plant. 
 

 The designs provided are 
indicative. The Contractor 
shall prepare the designs 
and get it approved from 
the Independent Engineer. 

    

25 Sir,M/s SaurashtraEnviro 
Projects Pvt Ltd has 
developed & is operating 
Integrated Common 
Hazardous Waste 
Management Facility(TSDF) 
on Built, Own and Operate 
(BOO) basis in the state of 
Gujrat since last eight 8 years. 
We request /suggest to 
please consider Technical 
Qualification of Project 
Development(on BOO basis) 
demonstrating experience in 
designing , engineering, 
procuring, commissioning 
and operating  Secured 
Landfill (SLF)  of Hazaradous 
Waste. 

Invitation For Bid(NCB) 
2. Qualification requirements 
as listed briefly below are 
required to be fulfilled by the 
Bidder.(Bidder are advised to 
refer to the Bidding 
Documents for complete 
details) 
A. Technical 
The Bidder shall provide 
evidence that during  5  years 
preceding  the Bid 
Submission; 
a) Bidder or its nominated 
Sub-Contractor has 
satisfactorily completed 
construction and 2 years of 
operation of at least  one 
municipal solid waste 
treatment facility(Windrow 
Compost Plant) of 140 TPD 

Please refer clause 1.4(b) 
which defines Solid Waste 
Disposal Facility for the 
Bidding Documents. 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

capacity and 
b) Bidder or its nominated 
Sub-Contractors has 
satisfactorily completed 
construction and 2 years of 
operation of at least one solid 
waste disposal 
facility(Scientific  Landfill) 
 

    

26 Qualification requirements 
of Bidder 
A. Nominated Sub-
Contractor: Please          define 
the Nominated sub-
Contractor. 
 
B. If the nominated 
subcontractors having 
experience as per 
requirements specified in 
sections 1.5 (a) and 1.5 (b) but 
it’s not a part of JV  can be 
acceptable for bidding 

 Please refer Addendum for 
Qualification Criteria 

27 Lead Partner : 
The lead partner shall satisfy 
the requirements specified 
either in section 1.5(a) or 
1.5(b) and the same or any of 
the other partners shall meet 
the balance requirements 
specified in sections 1.5(a) 
and 1.5(b) 

 Please refer Addendum for 
Qualification Criteria 

28 Financial Capabilities: 
Request to revised the 
average annual turnover of 
minimum INR 15 Cr. during 
the last three financial years. 

 Please refer Addendum for 
Qualification Criteria 

29 Request to revised bid 
security Rs.1500000.00 

 No Change 

30 Please clarify the approach 
roads are available up project 
and Landfill site 

 A 5m wide Blacktopped 
road is available upto the 
site. 

31 A. How much land (in Acre) 
provided for Project? 

 Land details are provided 
in the Bid Document. Land 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

B. BMC execute the land lease 
on the name of JV Partner or 
SPV. 
C. How much rent of the land 
(Acre/Year) 

is in possession of 
Berhampur Municipal 
Corporation. Land lease 
agreement will not be 
executed as it is not a PPP 
project. Rent is not payable 
by the Successful Bidder 
during the Contract Period.  

32 The project can be executed 
through SPV formed by the 
JV Partners 

 No change.  

    

33 So as per above criteria 
Jagruti may nominate any 
Subcontractors who is having 
above Compost Plant & 
Landfill experience may be 
considered as ellegible 

Qualification Criteria Bidder 
(Bid document page-39 to 41) 
Clause 1.5 
Bidder shall provide evidence 
that during last 5 years 
preceding the bid submission  
a)Bidder or its nominated sub 
contractor has satisfactorily 
completed construction and 2 
years of  
operation of at least one 
municipal solid wast 
treatment facility(Compost 
Plant of minimum 140 TDD  
capacity or above. 
b)Bidder or its nominated sub 
contractor has satisfactorily 
completed construction and 2 
years of  
operation of at least one 
municipal solid wast disposal 
facility (Scientific Landfill) 

Please refer to the 
Addendum for the 
Qualification Criteria. 
 
 

34 Further as regards to 
Financial capabilities, 
whether Turnover of Sub 
contractors shall be taken  
together with the bidder for 
evaluating three years 
average turnover of Rs.40 
Croreor only Bidders 
turnover shall only be taken 
into account, please clarify. 

 Only Bidders turnover 
shall be taken into account. 
 
Please refer Addendum 
with respect to deployment 
of Sub-Contractors 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

35 The scope of the tender 
includes,  
a) Secondary 

Transportation.  
b) Processing of MSW.  
c) Final disposal in Sanitary 

Landfill Site.  
We request you to 

kindly allow bidders to bid 
for either 2 activities, since 
transportation of MSW is a 
localised activity and 
processing of MSW is a 
technology driven activity. 
 

 No Change 

36 The Grant for all the 3 
activities should be bid for 
separately 

 No Change 

37 The tipping fees for all the 3 
activities should be bid for 
separately. 

 No Change 

38 Environmental Clearance and 
Consent to Establish should 
be provided to the Bidder 
since it requires the land to be 
approved by the SPCB and 
the Land is owned by the 
ULB 

 The Project already has 
Environmental Clearance 
and Consent to Establish. 

39 The Bidder should be allowed 
to use any technology 
suitable to process MSW and 
have compost as one of the 
finish products. 

 No Change 

    

40  In the technical qualification 
criteria clause no 2(A) –Page 
9 –We suggest that as the 
project is of MSW processing 
the experience required 
should be relaxed to MSW 
Processing by any 
technology( and not specific 
to Windrow Composting) 
Windrow Composting is well 
known technology and can be 

 Please refer Addendum for 
the Qualification Criteria 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

executed  by any project EPC 
company who has experience 
in the field of MSW 
Processing. Therefore we 
request you to kindly relax 
this technical parameter to 
“ (a) Bidder or its nominated 
Sub-Contractor has 
satisfactorily  completed 
construction and 2 years of 
operation of at least one 
municipal solid waste 
treatment facility of 140TPD 
Capacity. 

41 The current generation and 
collection capacity of MSW in 
Berhampur is 150-180 TPD. It 
will take quite a few years for 
it to come to generation 
capacity of MSW to 250 TPD. 
If the contractor sets up 250 
TPD of MSW processing 
plant(Compost{+RDF/recycle 
unit},the plant will be 
working under capacity for 
many years and few of the 
equipment may even stay idle 
for  a long time and may even 
get rusty. 
Each secondary transfer 
station(5 nos) should  have a 
capacity of50 TPD for its 
plant  & machinery. However 
current capacity utilization 
will not be more than 30 TPD 
for plant and machinery at 
each transfer station. In both 
cases (Processing +Transfer 
station) the project cost and 
the O&M will be higher. 
Please clarify our doub.ts on 
the above matter 

 Please refer Addendum for 
the capacity of the 
Processing Facility.  
 
 
 
 
Each transfer station (2 
static compactors per 
station) will have capacity 
of ~20 T. Depending on 
number of trips the entire 
waste generated can be 
transported to the site.  
 
 

42 Need clarification on 
Appendix-2 of term of 
procedure of payment for the 

 Please refer Addendum for 
Procedure for Payment 
and Mobilisation Advance. 
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No. 

Pre-Bid Query Clause No. reference Clarification  

“Contract for Design Build 
Operate and Transfer”. 
Repayment of mobilization 
advance in the Appendix2 of 
the draft contract is not clear 

43 Kindly provide the minimum 
wages applicable for 
skilled,semiskilled and 
unskilled labour at your 
place.Also in case of any 
upward revision of wage 
components or any addition 
components by Govt.  
Subsequently during the 
project period should be 
reimbursed by you. 

 No Change 

44 As the project allows 
transportation   and 
processing by different 
parties, kindly allow payment 
to be made separately to each 
party for ease of taking all 
licenses and clearances by 
them separately 

 No Change 

45 The Equipment’s specified for 
transportation and processing 
are very high in comparison 
to the waste generation. The 
same should be provided by 
the tenderer as required 
phase-wise and as per 
generation requirement. 

 No Change 

46 Kindly confirm if the 
processing site is having all 
clear title and completed legal 
clearances. 

 The site is in the possession 
of Berhampur Municipal 
Corporation. 

47 The secondary collection 
entirely  depend on the 
primary collection. Hence 
there should not be penalty 
for any reduced secondary 
transportation quantity and 
adequate segregated waste to 
be provided to us at 
secondary points. 

 No Change.  
 
Please refer Addendum for 
Minimum Assured 
Quantity for payment 
purpose. 
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No. 

Pre-Bid Query Clause No. reference Clarification  

48 As the project duration is 
very long, we should  be 
given the liberty to change 
any suitable technology and 
design of vehicles. 

 No Change.  

49 There should be minimum 
assured quantity of waste of 
150 MT in order to evaluate 
the offer properly. 

 Please refer Addendum for 
Minimum Assured 
Quantity 

50 Kindly provide the pattern of 
capex disbursement and 
portion of both transportation 
and processing equipment’s 

 The capital Expenditure 
payment shall be made as 
per the “Billing Schedule 
for Design Build Services” 
provided under Appendix 
2 of the Contract. 
 
Please refer Addendum. 

    

51 Please appreciate road 
sweeping activity consist of 
approx. 40% of Municipality 
Solid Waste Management 
Activity, the experience of 
Mechanical road sweeping 
should also be considered as 
eligibility criteria of General 
Experience condition. Please 
consider experience of 
cleaning of at least  50 Km of 
roads or any other B.T. 
surface and concrete surface 
per day  using mechanical 
road sweepers of similar 
capacity for a minimum 
period of 5(Five) successive 
financial years for a 
Government, State 
Government ,local body(i.e 
Municipal Corporation), PSU, 
airport, or port in India. 
Please also clarify whether 
experience of nominated Sub 
Contractor will be also 
considered if the sub –
contractor will not be JV 

 Please refer Addendum for 
Qualification Criteria. 
 
Road sweeping experience 
shall not be considered.  
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Partner. 

52 Please appreciate that all the 
financial activities will be 
carried out by Financial 
Partner. Hence for better 
tender  participation we 
request that any partner of 
the Consortium  should be 
considered  as Lead Partner 
irrespective of the equity 
share and technical 
experience. The consortium 
should  be given the right to 
choose its Lead Partner 

 No Change 

53 Please appreciate that the 
EMD of the tender is Rs.35 
Lakhs,  being consider the 1% 
EMD it seems the Estimated 
Project Cost  is approx Rs.35 
crore.The completion period 
mentioned is 18 Months. 
Hence the annual amount of 
work is carried out Rs.20 
Crores. Hence request you to 
kindly consider Average 
Turnover of last 3 Years as 
Rs.20 Crore for better 
participant from Bidders. 

 No Change 

54 Please clarify whether the 
project site location is flood 
prone zone or not. 

 Environmental Clearance 
has been obtained. All 
environmental aspects 
have been taken into 
account.  

55 Please clarify whether roads 
towards the treatment plant 
site & landfill site are 
approachable or not. 

 A 5m wide Blacktopped 
road is available upto the 
site. 

56 Please provide the soft copy 
of topographical drawing of 
the Project 

 AutoCad file of 
topographic 
drawingwould be 
provided along with the 
pre-bid clarifications. 

57 Please clarify whether the 
proposed project has 
statutory clearances from 

 The project already has 
obtained Environmental 
Clearance from SEIAA and 
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Pollution Control Board or 
from any other organizations  
for smooth commissioning of 
the project. 

Consent to Establish from 
Odisha State Pollution 
Control Board. 
 

58 Please clarify whether the 
Tipping Fee will be provided 
during the construction stage 
of the project plant and 
Secondary  Transportation  
also. 

 The initial capital quoted 
by the Bidder in Price 
Schedule -1 under “Total 
Price for Design-Build 
Services and Equipment” 
shall be completely borne 
by the Authority. The 
payment shall be made as 
per the “Billing Schedule 
for Design Build Services” 
provided under Appendix 
2 of the Contract. Please 
refer Addendum.  
 
Tipping Fee is paid during 
O&M period as per the 
Contract.  

59  The National holidays 26th 
January, 15th  August& 2nd 
October and Festival of Holi& 
Diwali should be considered 
as paid holidays. 

 No change. 

    

60 Should the Security 
deposit/EMD be in DD form? 

 Security Deposit will be in 
the form of Bank 
Guarantee.  

61 What is the maximum 
CAPEX for the Project 

 No Comments 

62 In tender document it is 
mentioned that the selected 
bidder shall be responsible 
for obtaining Consent to 
Operate from Odisha State 
Pollution Control Board. All 
other relevant Statutory 
Clearances from the 
concerned Authorities shall 
be obtained by selected 
Bidder only (in page no. 13 
under section 1.1 and also in 
page no. 14 under the same 

 The project have been 
granted Environmental 
Clearance from SEIAA and 
Consent to Establish from 
Odisha State Pollution 
Control Board.  
 
However, ULB shall obtain 
Environmental Clearance 
for expansion of capacity 
for Processing Plant. 
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section). However, during the 
pre-bid meeting it was clearly 
mentioned that these are the 
responsibilities of OUIDF or 
the municipality. Can you 
please confirm regarding this 

63 For detailed bid preparation 
as per the specifications of the 
tender document, an 
extended deadline will be 
beneficial. Are there any 
chances of extending the bid 
submission date 

 Please refer Addendum.  

64 After successfully winning 
the tender, what is time frame 
to start the work 

 After signing of contract, 
the work shall commence 
within 60 days. 

65 Who will be the point of 
contact to clarify any other 
doubts during bid 
preparation 

 Any doubts during bid 
preparation shall be sent in 
writing to Commissioner 
BeMCmcbemc08@gmail.co
m with a copy to 
ouidf.hudd@gmail.com . 
 
Last date for sending any 
query shall not be later 
than 10 working days 
before Bid Due Date. 

66 Any clarification on the right 
to reject non-municipal solid 
waste such as debris, 
hazardous waste, biomedical 
waste, etc. if they are 
delivered to the treatment 
plant? (As discussed during 
the pre-bid meeting) 

 Please refer Appendix 2: 
Terms and Procedures of 
Payment Clause 1.3 (a). 
Non-Conforming waste 
shall be rejected by the 
Operator at the site of 
receipt of the waste 
(Secondary Transfer 
Station/ at the SWM site). 
Please refer Addendum.  

67 Will the initial plant capacity 
be 150 TPD as discussed 
during the meeting? 

 Please refer Addendum. 

68 How are the financial risks 
for the bidder addressed if 
the project doesn’t start or 
delayed due to an unplanned 
hurdle with respect to 

 Environmental Clearance 
and Consent to Establish 
has already been obtained.  
 

mailto:mcbemc08@gmail.com
mailto:mcbemc08@gmail.com
mailto:mcbemc08@gmail.com
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No. 

Pre-Bid Query Clause No. reference Clarification  

environment clearences, 
approvals, etc. 

    

69 1. The Bidder should be 
required to provide evidence 
that during 5 OR MORE 

years as we have built and 
are successfully operating 
MSW Treatment facility for 
over 15 years.   2. The bidder 
should meet condition (a) OR 
condition (b) instead of the 
current requirement of (a) 
AND (b) 
 

2.A 
The Bidder shall provide 
evidence that during 5 years 
preceding the bid submission: 
(a) Bidder or its nominated 
Sub-Contractor has 
satisfactorily completed 
construction and 2 years of 
operation of at least one 
municipal solid waste 
treatment facility (Windrow 
Compost plant) of 140 TPD 
capacity; and (b) Bidder or its 
nominated Sub-Contractor 
has satisfactorily completed 
construction and 2 years of 
operation of at least one solid 
waste disposal facility 
(Scientific Landfill) 

Please refer Addendum for 
revised qualification 
criteria 

70 Kindly elaborate on the 
mechanism for the operator 
to claim from the Owner the 
cost incurred in normal repair 
and maintenance resulting 
from normal wear and tear. 
 

9.1.(2) 
The Operator shall not be 
responsible for the repair, 
replacement or making good 
of any defect or of any 
damage to the Facility arising 
out of or resulting from 
normal wear and tear 
 

The Tipping Fees quoted 
as per Price Schedule – 2 
“Price for Operation and 
Maintenance Services” 
should include cost of 
repair and maintenance 
during the O&M period. 
 
Please refer SCC Clause no. 
31 & 32 which mentions 
that Defects Liability 
Clause is deleted.  
 
Please refer Addendum. 

71 Need clarification on the 
Transfer of Ownership of 
Equipment. The clause 
should be amended to say 
transfer of Ownership to 
occur at the end of the 
contract period. 
 

9.3.1. 
Transfer of Ownership (1) 
Ownership of the Plant and 
Equipment, including spare 
parts, to be imported into the 
Country shall be transferred 
to the Owner upon delivery 
at the Site. 
 

No Change 
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Sr. 
No. 

Pre-Bid Query Clause No. reference Clarification  

72 The aggregate liability of the 
Operator to the Owner shall 
not exceed 10% of the total 
Contract Price. 
 

9.2(b) 
the aggregate liability of the 
Operator to the Owner, 
whether under the Contract, 
in tort or otherwise, shall not 
exceed the aggregate of the 
total Contract Price 
(including the Monthly 
Operations Payment times 
the original estimate of 
months during the 
Operations Period), provided 
that this limitation shall not 
apply to any obligation of the 
Operator to indemnify the 
Owner with respect to patent 
infringement. 

No Change 

73 The Operator must give 
functional Guarantee of the 
entire plant as against 
individual equipment. 

9.12 
Functional Guarantees 
 

No Change 

74 Delay in Completion - 
Liquidated Damages should 
be for the total Project 
Completion and not activity-
wise. 

14 
Delay In Completion 
 

No Change 

75 Procedure for calculation of 
the % of Physical Work 
Completion shall be mutually 
agreed upon by the Owner, 
Operator and the 
Independent Engineer within 
30 days of effective date of 
Contract.  

Appendix-2 
APPENDIX 2: TERMS AND 
PROCEDURES OF 
PAYMENT 
 

Please refer Addendum 
relating to Payment during 
Construction. 

 

 

 

 

 


