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Clarifications to the Queries of Prospective Bidders for the Project “Preparation of 

DPR for Agula Water Bodies and Supervision of Construction for Agula, 

Haridakhandi, Ramalingeswar Water Bodies at Berhampur Municipal Corporation ” 

as per RFP No. 02/OUIDF-83/2014/Dated 06.03.2017 

 

As per the condition no 1.6 & 1.7 of the RFP, the Pre-bid Meeting for the Project was 

held on 20th March 2017 at 11:00 AM in the Conference hall of OUIDF at Fortune 

Towers , Chandrasekharpur, Bhubaneswar .  The eligibility criteria /scope of work of 

the RFP was explained to the Bidders who attended the Meeting. 

 

Various queries were raised by the participants were discussed in the pre-bid meeting. 

The prospective Bidders also submitted written queries by e-mail and the clarifications 

for the same are given below.  

 

Sr. No. Pre-Bid Query Clause No. 
reference 

Clarification 

 

1 We request you to allow as under as 
the marking clause has allowed 
below given projects: 
a) The Bidder shall have successfully 
completed preparation of DPR of 
Water Bodies, Water Park, River 
Front Development, Lake Front 
Development projects, Water 
Supply, Sewerage projects of at least 
10 acres in an urban area with  
minimum  consultancy fee of Rs. 2 
(Two) lakh in last five years from the 
date of publication of the RFP. The 
proof of such engagement shall be  
provided in the   form of client 
work/order /completion certificate 
with details of scope of work, date of 
start and completion of assignment 
and consultancy fee value. 
Experience in DPR preparation work 
as mentioned above 1s mandatory. 
b)The Bidder shall have successfully 
completed construction 
supervision/Project Management of 
at least one project of Water Bodies, 

Clause No. 
2.1.2(a),(b),(c),(d) 

Consortium   allowed up 
to two members. Please 
refer Addendum 
 
 
No  Other Change 
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Sr. No. Pre-Bid Query Clause No. 
reference 

Clarification 

Water Park, River Front 
Development, Lake Front 
Development projects, Water 
Supply, Sewerage projects with 
minimum consultancy fee of Rs.10 
(Ten) lakhs in last five years from the 
date of publication of the RFP. The 
proof of such engagement shall be 
provided in the form  of client work 
order / completion certificate with 
details of scope of work, date of start 
and completion of assignment and 
consultancy fee value. Experience m 
Construction Supervision as 
mentioned above is mandatory. 

2 d) Conditions shown in 2.1.2(a) to (c) 
are minimum qualifying criteria. No 
marks will be awarded in this 
evaluation. 

2.1.2 (d) page no -
5 

d) Conditions shown in 
2.1.2(a) to (c) are 
minimum qualifying 
criteria. The Bidder not 
meeting the above 
requirement will not be 
considered for further 
evaluation. 

3 We understand that in case of any 
false statement regarding 
qualification, experience or other 
particulars of individual key 
personnel provided by respective 
individual keep personnel is beyond 
reasonable control of bidder  for  
which  cancellation of award of work 
of bidders is very harsh condition. 
Instead of that we request  you  to  
allow  bidders  to work for project by 
replacing such candidates 
immediately. 

2.12.4 on page 9 
of RFP. 

No change 
 

4 We understand that the comments 
on ToR is generally mentioned by 
bidder in bid submission if they wish 
to inform some unclarified / 
unanticipated parameters of the 
project or approach any alternative 
method for cost/quality benefit to 
the project. Hence allocating marks 
for commenting on ToR may be 

3.1.2 - 2 (v) on 
page 17 of RFP 

3.1.2.1(i) “Clarity on 
Completeness of Bids” to 
be read as “ Clarity on 
Completeness of Bids for 
documentation” 
3.1.2.2(ii) “Approach & 
Methodology” to be read 
as “ Approach & 
Methodology for 
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Sr. No. Pre-Bid Query Clause No. 
reference 

Clarification 

reviewed and removed. Presentation & Content”- 
3.1.2.2(ii) (a) 
“Understanding of the 
scope of Work(2 Marks)” 
to be read as 
“Understanding of the 
scope of Work(3 Marks) 
3.1.2.2(ii) (c) “Proposed 
Methodology of 
Consultant for 
undertaking the 
assignment(4 marks)” to 
be read as “Proposed 
Methodology of 
Consultant for 
undertaking the 
assignment(6 marks)” 
 
3.1.2.2(v) “Comments on 
TOR- 3 Marks “ Stands 
deleted. 

5 We request you to allow 
successfully completed project of 
DPR preparation of work  for 
Water Supply, Sewerage projects 
likewise the same allowed in 3.1.2 - 
3(ii) on page 18 of RFP. 

3.1.2 - 3(i) on 
page 17 & 18 of 
RFP. 

 
No Change 

6 We request you to allow 
additional personnel for making 
presentation looking at the fact 
that the project manager 1s 
generally hired to work on projects 
(field / home) depending upon 
requirement of project. However, 
all other requisite management 
information /other project  details 
are not know to them which 1s 
necessary  to incorporate in 
presentation to be made to client 
for winning the project. Hence, we 
request you to allow other 
management people to make the 
presentation along with Project 
Manager. 

Clause 3.1.2 on 
page 18 of RFP. 

The Project Manager 
should have a thorough 
understanding of 
proposed scope of work 
of Project for which he is 
being deployed. He 
should meet Client 
expectation to be verified 
in Technical Evaluation 
Phase.  However in case 
of any unavoidable 
circumstances beyond 
Control of the Bidder 
other Authorized Person 
can be allowed with 
permission of Client. 
 
No Change 
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Sr. No. Pre-Bid Query Clause No. 
reference 

Clarification 

7 We request you to allow ME(Civil)/ 
M.E.(Structure) along with 
M.E.(Construction Management) 

3.1.4.2 on page 19 
of RFP. 
Marks for 
Qualification of 
Project Manager 
 

No Change 

8 We request you to kindly revise 
payment% at sr. no. (1) and Sr. No . 
(4) as under: 
 
1.) Allow 20% payment against 
inception report as the same will 
attract mobilization expenditure, data 
collection and preliminary survey 
expenditure; and 
 
2.) Allow 10% payment on Signing of 
Agreement between Contractor and 
BeMC as consultants does not have 
any major role in executing 
agreement. 
 
As the above revision, is requested to 
make improvement in cash flow 
based on their input; we request to 
consider the same. 

Clause 
13.Payment 
schedule (a) 
Payment for 
preparation of 
DPR  for  Agula 
Water Body. 

No Change 

9 The  total  % of  payment for all stage 
is not adding up to 100%. Hence we 
request you to review and revise the  
same suitably. 
We  also  request  you  to  allow 
payment at Sr.No.2 on monthly basis 
instead of quarterly basis as the 
consultants has to incur project 
related expenditure on monthly 
basis. 

Clause 13. 
Payment 
schedule b. 
Payment for 
Supervision of 
reclamation of 3 
Water Bodies 
(Agula, 
Haridakhandi, 
Ramlingeswar) 

The total % of Payment 
adds up to 100% 
 
No Change 

10 The  total  % of  payment for all stage 
is not adding up to 100%. Hence we 
request you to review and revise the  
same suitably. 
We  also  request  you  to  allow 
payment at Sr.No.2 on monthly basis 
instead of quarterly basis as the 
consultants has to incur project 
related expenditure on monthly 

Clause 13. 
Payment 
schedule b. 
Payment for 
Supervision of 
reclamation of 3 
Water Bodies 
(Agula, 
Haridakhandi, 

The total % of Payment 
adds up to 100% 
 
 
 
No Change 
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Sr. No. Pre-Bid Query Clause No. 
reference 

Clarification 

basis. Ramlingeswar) 

11 The  total  % of  payment for all stage 
is not adding up to 100%. Hence we 
request you to review and revise the  
same suitably. 
We  also  request  you  to  allow 
payment at Sr.No.2 on monthly basis 
instead of quarterly basis as the 
consultants has to incur project 
related expenditure on monthly 
basis. 

Clause 13. 
Payment 
schedule b. 
Payment for 
Supervision of 
reclamation of 3 
Water Bodies 
(Agula, 
Haridakhandi, 
Ramlingeswar) 

The total % of Payment 
adds up to 100% 
 
 
 
No Change 

12 We understand that as there is 
different expected DLP period as 
under: 
 
Ramalingeswar- 01-May-2019  
Haridakandi - 01-Nov-2018  
Agula - 01-Dec-2019 
 
Hence, we request you to kindly 
release the 1/3rd of the total 
performance guarantee for each water 
body on completion of DLP of 
respective  water body. 

 Performance Security is 
10% of Contract Fee   for 
all the assignment. 
Proportionate 
Performance Security 
will be released with 
respect to Defect 
Liability period of 
respective assignment   
 
 

 

13 Exemption of empaneled consultants 
from first level/round of qualification 
criteria 

 No Change 

14 We request you kindly allow 
consortium/joint venture such that it 
will enable competitive participation. 
Also we request you to kindly extend 
the submission date by further 15 
days for working out a fair proposal. 

 Consortium   allowed up 
to two members. Please 
refer Addendum The 
Proposal submission 
date shall be extended to 
20th May 2017 

15 Person having qualification, 
experience and Projects less than the 
prescribed Qualification and 
experience in the RFP will be marked 
as Nil 

 Clause 3.1.4.2 
The Minimum 
Qualification 
criterion & 
Marking of 
qualified Persons 
to be deployed 

Person having 
qualification, experience 
and Projects less than the 
prescribed Qualification 
and experience in the 
RFP will be marked as 
Nil. Bid will be rejected if 
the Key Personnel do not 
have minimum 
Qualification as defined 
in Clause 3.1.4 
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